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( )
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9B. DATED (SEE ITEM 11)

05/29/97
10A. MODIFICATION OF CONTRACT/ORDER

NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

  [X]  The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers   [Xis extended,  [ ] is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning       1        copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.
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AMENDMENTS TO THE SOLICITATION

1.    The due date for receipt of proposals has been extended until 4:30 p.m.,
local time, on July8, 1997.

2. The clause entitled "CONSIDERATION AND PAYMENT--ITEMIZED FIXED PRICES
(EP 52.216-170) (APR 1984)" has been modified.  The text is as follows:

  The fixed price of this contract is _______________.  Payment will be made
upon delivery and acceptance of required items as follows: 

                                                        Unit
Item No.               Description              QTY       Price     Amount

  1.       Two new batteries consisting of    2 EA.   $______   $______
           90 jars of C&D XT2L-25, end 
           voltage 1.67, float voltage
           2.25-2.30 or equivalent with the
           salient characteristics set forth
           in Attachment 1-Statement of Work.

  2.       New seismic 3 Tier battery racks    2 EA.   $_______  $______
           (two sixteen (16')feet racks per
           battery) to accommodate all cells
           set forth in Item No. 1 installed
           within existing space-in a
           configuration determined during the
           engineering phase of this project.
           For additional details see Attachment
           1-Statement of Work.

  3.       All labor, materials, and equipment  1 JOB             $_______
           necessary to complete the parallel
           installation of the two new strings
           of batteries, installation of two
           3-tier seismic battery racks, disposal
           of existing batteries, and restoration
           of battery storage facility prior to
           installation of new batteries, in 
           accordance with Attachment 1 -
           Statement of Work.

                                              GRAND TOTAL         $_________
    

3. The attachment entitled "STATEMENT OF WORK" has been modified.  The text
is as follows:

STATEMENT OF WORK 



PR-NC-97-10156/0001

Page 3 of 6

     The U.S. Environmental Protection Agency (USEPA), has a requirement for
the removal and replacement of aged battery banks used with one of its
Uninterruptible Power Supply (UPS) systems that support the EPA National
Computer Center (NCC), Research Triangle Park, North Carolina.  The NCC
provides a wide range of computer processing and telecommunications for the
Agency, nationwide, supporting 20,000 customers.  This contract is to provide
for this replacement, including engineering, factory testing/certification,
parts, labor, travel, shipping, removal and disposal/recycling of the existing
aged battery cells and related components, testing and cleanup.

     The Contractor shall supply:

o    Two batteries consisting of 90 jars of C&D XT2L-25 each, end voltage      
     1.67, float voltage 2.25-2.30 or equivalent (vacuum tested heliarc welded 
     post seals and fiberglass retention mats on separators) for parallel      
     installation at 400KW each string.

o    Each and every cell shall be factory tested in circuits of at least 60
     cells to 100% of rated capacity with written certification from the 
     factory of test results of each cell.  Each string shall be exactly       
     matched in reference to voltage and numbered before shipment.

o    New seismic three tier battery racks to accommodate all cells above must  
     be installed within existing space-in a configuration determined during   
     the engineering phase of this project.

o    All cables and inter-cell connections for complete battery installation
     to battery circuit breaker.  All cables shall be flexible enough and      
     properly supported such that no stress is on the battery posts.

     The Contractor shall deliver or arrange for delivery of:

o    All battery cells, racks, wiring, connectors, paint, neutralizes, etc., 
     necessary for a complete and successful battery installation inside the
     A-wing battery room A-164A at the U.S. Environmental Protection Agency, 
     Environmental Research Center (ERC), 86 T.W. Alexander Drive, Research,
     Triangle Park, North Carolina 27711.  The contractor shall be completely
     responsible and liable for all cleanup during the delivery process.

     The Contractor shall provide all engineering for this project.  A scaled
drawing of the present battery room is attached.  Engineering includes, but is
not limited to:

o    Coordination of all appropriate permits, inspections and compliance with
     all local, state and federal codes.

o    Proper UL ratings on cables.

o    Proper wire sizing as per National Electrical Code (NEC) for amperage at  
     end voltage of cells.

o    Verification of lug compatibility for all electrical connections.

o    Proper rack and conveyance systems design to provide for a safe and
     aesthetically pleasing environment with no stress on battery posts,
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     cells or racks.

o    Exact room and equipment layouts showing new rack placement with number 
     of cells per level per rack and service clearances.

o    Detailed drawings showing all battery connections and conveyance 
     system(s) wiring, including battery numbering and other labeling.

o    All engineering drawings must be approved by the EPA Project Officer and
     EPA/OARM/ASD [Administrative Services Division (ASD)] prior to equipment  
     delivery.

o    Recommendations shall be submitted for upgrade to present acid spill
     control in the existing battery rooms for new and existing racks.

o    Other recommendations as appropriate.

     The Contractor shall do all required site demolition including:

o    Removal of all Battery module 1 which has 166 cells C&D LCVC-17, 6 cells  
     C&D LCWC-19, 12 cells C&D LCC-17 for a total of 184 cells and Battery     
     Module 2 which has 182 cells C&D KCWC-25 and 1 cell C&D XT2LC17 for a     
     total of 183 cells, wiring, interconnections and four (4) short racks and 
     three (3) long racks.

o    Cleaning and neutralizing the entire area.

o    Patching and painting floor to match where old racks were installed and 
     touching up any areas damaged or scratched during demolition (unless the
     acid spill control design requires a new floor coating-in which case the
     contractor shall paint the entire area).

o    Transportation of old cells and all other materials for demolition off    
     site, and disposal or recycling (except any conveyance systems which will 
     be reused).

o    Provide documents of disposal/recycling as required by EPA and other
     regulations.

     The Contractor shall install new cells, racks, wiring, and conveyance
exactly as the final approved drawing indicates.

o    All work must comply with National Electrical Code (NEC) and all other
     applicable local, state, and federal codes.

o    All cables and conveyance shall be installed per drawings and in a
     fashion which does not stress any battery posts, etc.  If required, 
     cables shall be strapped at proper intervals to retain a "free air"
     amperage rating.

o    All connecting wires and links shall be properly installed and torqued
     using stainless steel hardware and corrosive resistant coatings.  These
     shall also be secured in a fashion which does not stress any battery      
     posts, etc.  (Again, the contractor is completely responsible and liable  
     for all cleanup and repairs resulting from the installation process.)
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o    After applying an equalizing charge, all cells shall be completely
     checked for specific gravity, voltage, connection resistance, torque, and
     electrolyte levels.  Any cell(s) which do not test within normal levels
     shall be replaced within three working days by the contractor.  The       
     remaining cells are to be energized to support the UPS during the         
     replacement period.  Load testing can not commence prior to all cells     
     testing in normal range.  The contractor shall deliver and install the    
     replacement cell(s) within thirty working days.

o    Upon completion of installation and removal of all materials, debris, 
     etc., the existing lexan spill dam across the double doors shall be 
     replaced and resealed to prevent leakage into dock area.

     The Contractor shall schedule and coordinate a full load bank test of
each set of new batteries.

o    Each module/battery (180 cells) shall be tested individually using a      
     400KW certified load bank.

o    Shutdown time must be scheduled at least thirty (30) days prior with the 
     EPA Project Officer and shall be conducted during off hours such as 
     weekends/holidays.

o    Repairs of all damage to existing equipment due to improper electrical
     hookup, short circuit or other accidents in preparation for or during the
     load test shall be the responsibility of the contractor.  The UPS modules
     shall be in exactly the same condition after the load test as they were
     prior to testing.  All cables to be removed for the test shall be labeled
     and a drawing indicating where each is to be reattached shall be provided 
     to the Project Officer.  Upon test completion all removed cables shall be 
     replaced exactly as they were before removal.  They shall be torqued to   
     manufacturer's specification after reinstallation.

o    Test shall last for the duration of the battery charge documenting DC
     volts and amps each 30 seconds for the first 12 minutes and each 15
     seconds thereafter until the UPS goes off-line due to low DC voltage.

o    The batteries must meet or exceed the 15 minute design rating in order to
     be accepted by EPA.  If the battery does not meet or exceed the 15 minute
     rating, the contractor shall diagnose the problem and replace any and all
     cells which are out of specifications.  This replacement shall be         
     completed within one (1) week from test date.  During that week the cells 
     shall remain energized to support the UPS even though backup time is      
     reduced, unless the Project Officer and the Contractor mutually agree     
     that to energize them will cause a risk of fire, UPS damage, or           
     constitutes a code violation.  After replacement is complete and new      
     cells are charged and checked for specific gravity, voltage, connection   
     resistance/torque and electrolyte levels by the contractor, a new load    
     test shall be scheduled and conducted exactly as before.  The batteries   
     shall meet or exceed the 15 minute  design rating prior to acceptance by  
     EPA.

     After the test is complete the Contractor shall replace and re-torque any
connections removed for the test.  All machine covers shall be replaced, and
the UPS systems restarted by the Contractor.  The EPA NCC staff will switch
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the computer systems from bypass mode to UPS power.  The contractor shall
coordinate all activities in advance with the EPA Project Officer and the EPA
Project Officer will be responsible for coordinating these activities with
ongoing activities at the NCC.  The contractor shall remove any and all trash,
extra parts, test equipment and shall leave the site as clean as they found
it.  Warranty shall commence upon acceptance by EPA.

4.   Questions received at the Preproposal Conference held on June 9, 1997 and
the responses to those questions are attached hereto and made a part hereof.

5.   A list of attendees at the preproposal conference is furnished for
information purposes, attached hereto and made a part hereof.

6.   The following information/items were provided to and/or discussed with
attendees at the preproposal conference and are attached hereto and made a
part hereof:

     a.  Agenda of preproposal conference.

     b.  Highlights of the solicitation.

7.   All previous scaled drawings of the present battery room are obsolete and
hereby deleted.  The new and updated scaled drawings of the present battery
room are attached hereto and made a part of this amendment.

8.   Any questions generated as a result of this amendment must be received in
writing by the Contracting Officer no later than the close of business on June
20, 1997.


